NOTE

HOPE PIPE AND FITTINGS SHALL BE INSTALLED AND BACKFILLED PER
MANUFACTURER SPECIICATIONS.  CONNECTIONS TO CONCRETE MANHOLES
AND CONCRETE DROP INLETS SHALL USE WATER STOP GASKETS AND SHALL
BE INSTALLED PER MANUFACTURER'S SPECIFICATIONS

GRADING NOTES

=

EXCEPT AS PROVIDED HEREIN, GRADING SHALL BE PERFORMED AT THE ELEVATIONS
AND IN ACCORDANCE WTH THE DETAILS SHOWN ON THIS PLAN.

THE COST FOR REQUIRED CONSTRUCTION DUST AND EROSION CONTROL NEASURES
SHALL BE INCIDENTAL T THE PROJECT COST, AND INCLUDED IN THE BID.

EARTH SLOPES SHALL NOT EXCEED 3 HORIZONTAL TO 1 VERTICAL UNLESS SHOWN
OTHERWISE.

IT IS THE INTENT OF THESE PLANS THAT THIS CONTRACTOR SHALL NOT PERFORM
ANY WORK OUTSIDE OF THE PROPERTY BOUNDARIES EXCEPT AS REQURED BY THIS
PLAN

THE CONTRACTOR SHALL ENSURE THAT NO SOIL FRODES FROM THE SITE ONTO
ADJACENT PROPERTY OR PUBLIC RIGHT-OF-WAY.

A DISPOSAL SITE FOR ANY & ALL EXCESS EXCAVATION MATERIAL, AND UNSUITABLE
MATERIAL AND/OR A BORROW SITE CONTAINNG AGCEPTABLE FILL MATERIAL SHALL BE
OBTAINED BY THE CONTRACTOR IN CONPLIANCE WITH APPLICABLE [NV\RONM[NTAL
REGULATIONS AND APPROVED BY THE INSPECTOR. ALL COSTS INCURREL
OBTAINING A DISPOSAL OR BORROW SITE AND HAUL TO OR FROM SHALL B[
CONS\DERED wcm[NTAL TO THE PROJECT AND NO SEPARATE MEASUREMENT OR

(ENT SHALL BE

PAVING AND ROADWAY GRADES SHALL BE +/-0.1" FROM PLAN ELEVATIONS. PAD
ELEVATION SHALL BE +/-0.05' FROM BUILDING PLAN ELEVATION.

ALL PROPOSED CONTOURS REFLECT TOP OF PAVEMENT ELEVATIONS IN THE PARKING
AREA AND NUST BE ADJUSTED FOR MEDIANS AND ISLANDS.

VERFY ALL ELEVATIONS SHOWN ON PLAN FROM BASIS OF ELEVATION CONTROL
STATION PRIOR TO BEGINNING CONSTRUCTION.

THE CONTRACTOR SHALL PROVIDE AS-BUILTS SURVEY DATA TO ENSURE COMPLIANCE
WITH THE CONSTRUCTION DOCUMENTS. THE SURVEY SHALL BE PERFORMED BY A
PROFESSIONAL SURVEYOR LICENSED IN THE THE STATE OF NEW MEXICO. THE
AS-BUILT DRAWING SHALL BE CERTIFIED Y THE SURVEYOR OF RECORD.

Conmiant

‘www.bhinc.com
800.877.5332

GENERAL NOTES

>

ALL WORK DETALED ON THESE PLANS AND PERFORMED UNDER THIS CONTRACT SHALL
BE IN ACCORDANCE WITH THE PROJECT SPECIFICATIONS AND THE

NOTE

ENDS OF ALL STORM DRAN PIPES, CULVERTS, & CMP END SECTIONS
(LARGER THAN 12") SHALL BE COVERED WITH STEEL BARS APPROXMATELY
12" SQUARE. CONTRACTOR TO SUBMIT SHOP DRAWINGS FOR REVIEW AND
APPROVAL. HYDRAULIC INTEGRITY SHALL NOT BE COMPROMISED. BARS TO BE
PAINTED TO MATCH BULDING.

PROJECT GEOTECHNICAL REPORT. WHERE APPLICABLE, CITY OF ALBUQUERQUE
STANDARD SPECIFICATIONS SHALL APPLY.

THE CONTRACTOR SHALL ABIDE BY ALL LOCAL, STATE, AND FEDERAL LAWS, RULES AND
REGULATIONS WHICH APPLY TO THE CONSTRUCTION OF THESE INPROVEMENTS,
INCLUDING EPA REQUIREMENTS WITH RESPECT T STORM WATER DISCHARGE.

=

PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL FIELD VERFY THE HORIZONTAL AND
VERTICAL LOCATIONS OF ALL POTENTIAL OBSTRUCTIONS INCLUDING ALL UND[FGROUND

NOTE

SIDEWALK CROSS-SLOPES SHALL BE AT A MINMUM OF 1.0% AND A MAXMUM
OF 2.0%

NOTE

PROFESSIONAL SURVEYOR, AS-BULT BE

THE ENGINEER AND SHALL | YDETAILED TO
VERIFY THAT THE DRAINAGE WILL FUNCTION IN ACCORDANCE WITH THE DESIGN,
AS-BUILT DATA SHALL BE PROVIDED AT LEAST 5 WORKING DAYS PRIOR TO

MINIVUM, AS-BULLT DATA SHALL INCLUDE:

o ALLGRATES AND INVERTS OF CATCH BASINS
o APPROXIMATELY 75% OF ALL DESIGN SPOT ELEVATIONS & FINISHED
FLOOR ELEVATIONS.

LEGEND

— — — ——  WROPRIYUE

PROECT LIMITS OF GRADNG

EXSTNG INDEX CONTOUR
1924 EXSTNG INTERMEDIATE CONTOLR

UTILTIES, SHUULD A CONFL\CT EXST, THE CONTRACTOR SHALL NOTI
R OR ENGNEER SO THAT THE CONFLICT CAN BE RESOLVED
WTH A MMMUM AMOUNT OF DELAY.

THO (2) WORKING DAYS PRIOR TO ANY EXCAVATION, THE CONTRACTOR SHALL CONTACT
LNE LOCATING SERVICE FOR LOCATION OF EXISTING UTILITIES.

ALL FLECTRICAL, TELEPHONE, CABLE TV, GAS AND OTHER UTILITY LINES, CABLES, AND
APPURTENANCES ENCOUNTERED DURING CONSTRUCTION THAT REQUIRE RELOCATION,
SHALL BE COORDINATED WITH THAT UTILITY. THE CONTRACTOR SHALL BE RESPONSIBLE
FOR COORDINATION OF ALL NECESSARY UTILITY ADJUSTMENTS. NO ADDITIONAL
CONPENSATION WILL BE ALLOWED FOR DELAYS OR INCONVENIENCES CAUSED BY UTILITY
COMPANY WORK CREWS. THE CONTRACTOR MAY BE REQURED TO RESCHEDULE HIS
ACTMVITIES TO ALLOW UTILITY CREWS TO PERFORM THEIR REQUIRED WORK.

THE CONTRACTOR IS RESPONSIBLE FOR PROTECTING ALL EXISTING UTLITY LINES WITHIN
THE CONSTRUCTION AREA.  ANY DAMAGE 10 EXISTING FACLITIES CAUSED BY
CONSTRUCTION ACTIVITY SHALL BE REPARED OR REPLACED AT THE CONTRACTOR'S
EXPENSE AND APPROVED BY THE CONSTRUCTION OBSERVER.

=

CONSTRUCTION ACTIVITY SHALL BE LIMITED TO THE PROPERTY AND/OR PROJECT LIMITS,
ANY DAMAGE TO ADUACENT PROPERTIES RESULTING FROM THE CONSTRUCTION PROCESS
SHALL BE REPAIRED OR REPLACED AT THE CONTRACTOR'S EXPENSE.

OVERNIGHT PARKING OF CONSTRUCTION EQUIPMENT SHALL NOT OBSTRUCT DRIVEWAYS
OR DESIGNATED TRAFFIC LANES. THE CONTRACTOR SHALL NOT STORE ANY EQUIPMENT
OR MATERIAL WITHIN THE PUBLIC RIGHT-0F—WAY.

THE CONTRACTOR SHALL OBTAN ALL THE NECESSARY PERMITS FOR THE PROJECT
PRIOR TO COMMENCING CONSTRUCTION (1.E., BARRICADING, TOPSOIL DISTURBANCE,
EXCAVATION PERMITS, EPA STORM WATER PERMITS, ETC.)

ALL PROPERTY CORNERS DESTROYED DURING CONSTRUCTION SHALL BE REPLACED AT
THE CONTRACTOR'S EXPENSE. AL PROPERTY CORNERS MUST BE RESET BY A
REGISTERED LAND SURVEYOR.

CONTRACTOR T0 VERIFY IF PROPOSED IMPROVEMENTS WITHIN ADJACENT STREETS
REQUIRE TO MEET COA STANDARDS. IF SO, THEN THE CONTRACTOR SHALL PREPARE A
CONSTRUCTION TRAFFIC CONTROL AND SIGNING PLAN AND CBTAIN APPROVAL OF SUCH
PLAN FROM THE CITY OF ALBUQUERQUE, TRAFFIC ENGNEERING DEPARTMENT, PRIOR TO
BEGINNING ANY CONSTRUCTION WORK ON OR ADJACENT TO EXISTING STREETS,

ALL BARRICADES AND CONSTRUCTION SIGNING SHALL CONFORM TO APPLICABLE
SECTIONS OF THE "MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (MUTCD), US
DEPARTVENT OF TRANSPORTATION, LATEST EDITION.

=

I'HE coumcmﬁ SHALL MAINTAIN ALL CONSTRUCTION BARRICADES AND SIGNING AT
CONTRACTOR SHALL VERFY THE PROPER LOCATION OF ALL
BARRICAD\NG AT THE END AND BEGINNING OF EACH DAY.

THE CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO CONFORM WITH EPA
REQUREMENTS, INCLUDING COMPLIANCE WITH NPDES PHASE 2 REQUIREMENTS.

)

THE CONTRACTOR SHALL PROVIDE 1 HARD COPY AND 1 ELECTRONIC COPY OF THE EPA
STORM WATER POLLUTION PREVENTION PLAN ALONG WITH THE APPROPRIATE SUBMITTAL
FEE TO CITY OF ALBUQUERQUE TWO WEEKS PRIOR TO THE START OF SITE
DISTURBANCE.

125 Jefferson Street NE Albuquerque NM 87108

ph (505) 255-4033
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